
BID TABULATION
City of West Des Moines
2019 South 81st St and Cascade Ave Widening
0510-060-2019

West Des Moines Project No. 0510-060-2019

2.1 STRIP, SALVAGE, & SPREAD TOPSOIL, 6" CY 2795 16.00$           44,720.00$     7.70$             21,521.50$     10.00$           27,950.00$     16.40$           45,838.00$     20.00$           55,900.00$     10.00$           27,950.00$         
2.2 CLASS 10 EXCAVATION CY 2414 14.00$           33,796.00$     6.60$             15,932.40$     14.40$           34,761.60$     14.35$           34,640.90$     15.50$           37,417.00$     12.00$           28,968.00$         
2.3 SUBGRADE PREPARATION, 12" SY 6558 7.50$             49,185.00$     11.00$           72,138.00$     5.00$             32,790.00$     7.70$             50,496.60$     3.75$             24,592.50$     7.50$             49,185.00$         
2.4 SUBGRADE TREATMENT, FLY ASH SY 6558 7.00$             45,906.00$     15.40$           100,993.20$   10.00$           65,580.00$     8.20$             53,775.60$     10.50$           68,859.00$     10.00$           65,580.00$         

DIVISION 4 - SEWER & DRAINS
4.1 SEWER STORM, 15" DIA. RCP. CLASS III LF 7 200.00$          1,400.00$       163.02$          1,141.14$       400.00$          2,800.00$       515.00$          3,605.00$       575.00$          4,025.00$       140.00$          980.00$              
4.2 SEWER STORM, 24" DIA. RCP. CLASS III LF 16 225.00$          3,600.00$       181.94$          2,911.04$       450.00$          7,200.00$       565.00$          9,040.00$       635.00$          10,160.00$     160.00$          2,560.00$           
4.3 CONNECTION TO EXISTING PIPE EA 3 1,750.00$       5,250.00$       1,375.00$       4,125.00$       1,300.00$       3,900.00$       1,795.00$       5,385.00$       2,015.00$       6,045.00$       2,200.00$       6,600.00$           
4.4 SUBDRAIN, CONNECTION TO INTAKE OR STORM SEWER EA 1 750.00$          750.00$          1,100.00$       1,100.00$       700.00$          700.00$          770.00$          770.00$          865.00$          865.00$          650.00$          650.00$              
4.5 REMOVAL OF PIPE CULVERT, HDPE, 6" EA 1 2,000.00$       2,000.00$       2,200.00$       2,200.00$       3,000.00$       3,000.00$       2,615.00$       2,615.00$       2,930.00$       2,930.00$       500.00$          500.00$              
4.6 ABANDONING STORM SEWER, 15" DIA. LS 1 3,175.00$       3,175.00$       2,750.00$       2,750.00$       3,000.00$       3,000.00$       3,255.00$       3,255.00$       3,650.00$       3,650.00$       2,400.00$       2,400.00$           

5.1 WATER VALVE BOX ADJUSTMENT EA 5 375.00$          1,875.00$       324.50$          1,622.50$       250.00$          1,250.00$       385.00$          1,925.00$       435.00$          2,175.00$       1,000.00$       5,000.00$           
5.2 FIRE HYDRANT ADJUSTMENT - MINOR EA 3 1,750.00$       5,250.00$       1,314.50$       3,943.50$       2,000.00$       6,000.00$       1,795.00$       5,385.00$       2,015.00$       6,045.00$       2,300.00$       6,900.00$           

DIVISION 6 - STRUCTURES FOR STORM
6.1 INTAKE, SW-501 EA 1 5,500.00$       5,500.00$       4,366.75$       4,366.75$       5,000.00$       5,000.00$       5,640.00$       5,640.00$       6,325.00$       6,325.00$       4,000.00$       4,000.00$           
6.2 INTAKE, SW-506 EA 1 9,500.00$       9,500.00$       8,035.50$       8,035.50$       10,000.00$     10,000.00$     11,800.00$     11,800.00$     13,225.00$     13,225.00$     7,000.00$       7,000.00$           
6.3 CASTING, TYPE R EA 4 1,000.00$       4,000.00$       1,017.50$       4,070.00$       1,000.00$       4,000.00$       1,130.00$       4,520.00$       1,265.00$       5,060.00$       1,250.00$       5,000.00$           
6.4 CASTING, TYPE E EA 1 950.00$          950.00$          863.50$          863.50$          1,000.00$       1,000.00$       975.00$          975.00$          1,095.00$       1,095.00$       1,500.00$       1,500.00$           
6.5 CASTING, TYPE F EA 1 1,185.00$       1,185.00$       1,127.50$       1,127.50$       1,000.00$       1,000.00$       1,215.00$       1,215.00$       1,365.00$       1,365.00$       1,500.00$       1,500.00$           
6.6 SEAL FLOW LINE IN BACK OF STRUCTURE EA 1 1,600.00$       1,600.00$       1,650.00$       1,650.00$       1,000.00$       1,000.00$       1,640.00$       1,640.00$       1,840.00$       1,840.00$       1,000.00$       1,000.00$           
6.7 EXISTING M-C MODIFICATION EA 1 5,000.00$       5,000.00$       3,216.40$       3,216.40$       7,500.00$       7,500.00$       6,355.00$       6,355.00$       7,130.00$       7,130.00$       4,000.00$       4,000.00$           

7.1 PCC PAVEMENT, 7" CLASS C-4 REINFORCED W/8" CURB SY 1296 60.00$           77,760.00$     56.10$           72,705.60$     58.00$           75,168.00$     65.00$           84,240.00$     70.00$           90,720.00$     63.00$           81,648.00$         
7.2 PCC PAVEMENT, 8" CLASS C-4 REINFORCED W/8" CURB SY 2773 70.00$           194,110.00$   61.60$           170,816.80$   64.00$           177,472.00$   69.95$           193,971.35$   74.00$           205,202.00$   69.00$           191,337.00$       
7.3 SHARED USE PATH, PCC, 6" REINFORCED SY 1448 45.00$           65,160.00$     44.00$           63,712.00$     50.00$           72,400.00$     55.00$           79,640.00$     60.00$           86,880.00$     58.00$           83,984.00$         
7.4 DETECTABLE WARNINGS SF 80 50.00$           4,000.00$       49.28$           3,942.40$       50.00$           4,000.00$       44.00$           3,520.00$       50.00$           4,000.00$       55.00$           4,400.00$           
7.5 DRIVEWAY, PAVED, PCC, 7"  W/6" CURB SY 252 58.25$           14,679.00$     56.10$           14,137.20$     68.00$           17,136.00$     87.00$           21,924.00$     90.00$           22,680.00$     59.00$           14,868.00$         
7.6 PAVEMENT REMOVAL SY 672 35.00$           23,520.00$     11.00$           7,392.00$       24.50$           16,464.00$     43.05$           28,929.60$     20.00$           13,440.00$     15.00$           10,080.00$         

8.1 PAINTED PAVEMENT MARKINGS, SOLVENT/WATERBORNE STA 77.59 61.00$           4,732.99$       99.00$           7,681.41$       96.75$           7,506.83$       62.55$           4,853.25$       70.00$           5,431.30$       40.00$           3,103.60$           
8.2 PAINTED SYMBOLS AND LEGENDS, SOLVENT/WATERBORNE EA 23 112.00$          2,576.00$       137.50$          3,162.50$       134.50$          3,093.50$       115.00$          2,645.00$       130.00$          2,990.00$       150.00$          3,450.00$           
8.3 PAVEMENT MARKINGS REMOVED, WATER BLAST STA 37 45.00$           1,679.40$       99.00$           3,694.68$       96.75$           3,610.71$       46.15$           1,722.32$       52.00$           1,940.64$       80.00$           2,985.60$           
8.4 SYMBOLS AND LEGENDS REMOVED, WATER BLAST EA 4 120.00$          480.00$          137.50$          550.00$          134.50$          538.00$          123.00$          492.00$          138.00$          552.00$          130.00$          520.00$              
8.5 TRAFFIC CONTROL LS 1 8,900.00$       8,900.00$       15,400.00$     15,400.00$     18,000.00$     18,000.00$     15,000.00$     15,000.00$     35,000.00$     35,000.00$     45,000.00$     45,000.00$         

DIVISION 9 - SITEWORK & LANDSCAPING

9.1
SEEDING, FERTILIZING, AND MULCHING FOR HYDRAULIC SEEDING, TYPE 
1

AC 1.4 2,800.00$       3,920.00$       4,070.00$       5,698.00$       3,762.50$       5,267.50$       4,000.00$       5,600.00$       3,225.00$       4,515.00$       5,000.00$       7,000.00$           

9.2 SEEDING, FERTILIZING, AND MULCHING FOR HYDRAULIC SEEDING, TYPE AC 0.3 1,000.00$       300.00$          3,300.00$       990.00$          34,394.00$     10,318.20$     3,500.00$       1,050.00$       1,150.00$       345.00$          3,500.00$       1,050.00$           
9.3 SWPPP, PREPARATION AND MANAGEMENT LS 1 3,500.00$       3,500.00$       4,070.00$       4,070.00$       4,900.00$       4,900.00$       4,500.00$       4,500.00$       4,025.00$       4,025.00$       10,000.00$     10,000.00$         
9.4 WATTLE, STRAW, 12 IN. LF 2289 2.25$             5,150.25$       2.75$             6,294.75$       3.50$             8,011.50$       3.50$             8,011.50$       2.60$             5,951.40$       5.00$             11,445.00$         
9.5 WATTLE, REMOVAL LF 2289 0.50$             1,144.50$       0.55$             1,258.95$       0.60$             1,373.40$       1.00$             2,289.00$       0.60$             1,373.40$       0.50$             1,144.50$           
9.6 SILT FENCE OR SILT FENCE FOR DITCH CHECK LF 2289 1.75$             4,005.75$       1.93$             *$4,406.33 1.65$             3,776.85$       1.50$             3,433.50$       2.00$             4,578.00$       3.50$             8,011.50$           

4,417.77$       
9.7 SILT FENCE OR SILT FENCE FOR DITCH CHECK, REMOVAL OF SEDIMENT LF 2289 0.50$             1,144.50$       0.55$             1,258.95$       0.07$             160.23$          0.05$             114.45$          0.60$             1,373.40$       0.50$             1,144.50$           
9.8 SILT FENCE OR SILT FENCE FOR DITCH CHECK, REMOVAL OF DEVICE LF 2289 0.10$             228.90$          0.55$             1,258.95$       0.07$             160.23$          0.05$             114.45$          0.15$             343.35$          0.50$             1,144.50$           
9.9 STABILIZED CONSTRUCTION ENTRANCE EA 2 2,500.00$       5,000.00$       1,650.00$       3,300.00$       1,000.00$       2,000.00$       2,565.00$       5,130.00$       15,000.00$     30,000.00$     2,500.00$       5,000.00$           
9.11 INLET PROTECTION DEVICE DROP-IN, INSTALLATION, MAINTENANCE AND 

REMOVAL
EA 29 150.00$          4,350.00$       192.50$          5,582.50$       188.25$          5,459.25$       175.00$          5,075.00$       170.00$          *$5,075 350.00$          10,150.00$         

4,930.00$       
9.12 INLET PROTECTION DEVICE SURFACE APPLIED, INSTALLATION, 

MAINTENANCE AND REMOVAL
EA 2 150.00$          300.00$          110.00$          220.00$          698.75$          1,397.50$       650.00$          1,300.00$       175.00$          350.00$          250.00$          500.00$              

11.1 CONSTRUCTION STAKING LS 1 6,000.00$       6,000.00$       15,235.00$     15,235.00$     16,000.00$     16,000.00$     14,200.00$     14,200.00$     100,000.00$   100,000.00$   26,000.00$     26,000.00$         
11.2 CONCRETE WASHOUT LS 1 1,700.00$           1,700.00$       1,837.00$           1,837.00$       6,000.00$           6,000.00$       2,060.00$           2,060.00$       2,500.00$           2,500.00$       5,000.00$       5,000.00$           

750,239.20$    

* Corrected by Engineer

738,691.52$                         *$ 668,312.94 *$887,968.99

Bid Bond 10%

Unit Price

Engineer's Estimate

Unit Price Amount

Grimes, IA

DIVISION 7 - STREETS & RELATED WORK

DIVISION 2 - EARTHWORK

DIVISION 5 - WATERMAINS AND APPURTENANCES

AmountItem No. Construction Item Unit Quantity

Bid Letting Time & Date:  2:00 p.m. - Wednesday, May 1, 2019

Alliance Construction Group, LLC

Amount

TOTAL CONSTRUCTION COST 658,983.29$                         

DIVISION 8 - TRAFFIC CONTROL

DIVISION 11 - MISCELLANEOUS

668,324.39$                         

Iowa Civil Contracting, Inc. Concrete Technologies, Inc.
Victor, IA Grimes, IA

Bid Bond 10% Bid Bond 10%

Unit Price Amount Unit Price Amount

678,645.30$                         

887,823.99$                         

Absolute Concrete, Inc.

Project Number: 18-22584

Des Moines, IA

Bid Bond 10%

Unit Price AmountUnit Price

Shekar Engineering, P.L.C
Des Moines, IA

Bid Bond 10%

_____________________________________________________________________________
DATE:  May 1, 2019            LICENSED NUMBER:  20894

I HEREBY CERTIFY THAT THIS IS A TRUE AND ACCURATE ACCOUNT OF BIDS RECEIVED.                                                                                

Bid Letting Location:   City of West Des Moines  4200 Mills Civic Parkway  Suite 2B  West Des Moines, IA 50265

 2019-05-01  18-22584


